
 

 

FAO: Vicki Waples 
Thurston Parish Council 
Parish Council Office  
New Green Centre 
Thurston 
IP31 3TG 
 
9 November 2022 
 
Dear Ms. Waples 
 
RE: TREE WORK AT NEW GREEN, THURSTON 
 
It is with pleasure that we can submit the following quotation: 
 
Part One - Tree 212 
 
Option One – Crown Reduction 
 

Job Details 

Tree no. Species/location Specification/method 

212 Norway maple 

Undertaken an overall crown reduction, shortening 
branches in length by approximately 1.5 metres and 
maintaining as best possible a natural appearance. 
Crown lift to 2.5 metres above ground level. 

 

Arisings 

Tree no. Specification / Method 

212 • Remove from site the arisings of the above work. 

 

Other Details 

Planning 
• An enquiry on the Mid Suffolk Council website confirmed that the tree 

is not subject to a tree preservation order or within a conservation 
area. 

Please Note 
• Work is subject to suitable ground conditions. 

• Please note, as the tree is relatively young and in good health, it is 
likely to grow vigorously following being crown reduced. 

 
 
 
 
 
 
Option Two – Tree Removal 
 

Job Details 

Tree no. Species/location Specification/method 

212 Norway maple Section fell to ground level and grind out the stump. 

 

Price £531.25 
V.A.T @ 20% £106.25 
Total £637.50 



  

Arisings 

Tree no. Specification / Method 

212 
• Remove from site the arisings of the above work (regarding stump 

grinding spoil, back fill hole and remove any excess spoil). 

 

Other Details 

Permissions 
• An enquiry on the Mid Suffolk Council website confirmed that the tree 

is not subject to a tree preservation order or within a conservation 
area. 

Please Note • Work is subject to suitable ground conditions. 

 
 
 
 
 
 
 
 

Part Two - Tree 211 
 

Job Details 

Tree no. Species/location Specification/method 

211 Norway maple 

Undertaken an overall crown reduction, shortening 
branches in length by approximately 1.5 metres and 
maintaining as best possible a natural appearance. 
Crown lift to 2.5 metres above ground level. 

 

Arisings 

Tree no. Specification / Method 

212 • Remove from site the arisings of the above work. 

 

Other Details 

Planning 
• An enquiry on the Mid Suffolk Council website confirmed that the tree 

is not subject to a tree preservation order or within a conservation 
area. 

Please Note 
• Work is subject to suitable ground conditions. 

• Please note, as the tree is relatively young and in good health, it is 
likely to grow vigorously following being crown reduced. 

 
 
 
 
 
All works are carried out in accordance with the BS3998:2010 British Standard 
recommendations for tree works. 
 
This quotation is valid for three months from the date given above.   
 
Please note our payment terms are twenty-eight days from date of invoice.  

Price £850.00 
V.A.T @ 20% £170.00 
Total £1,020.00 

Price £318.75 
V.A.T @ 20% £63.75 
Total £382.50 
  



  

  
Should you find our quotation acceptable please would you confirm acceptance of this in 
writing. In doing so you are confirming that you accept our terms and conditions as attached. 
Please note that if an order number is required to enable payment of our invoice then this 
order must be sent to us before works commence. A delay in commencement of the works 
may occur if we do not receive the order. 
 
Please find enclosed a copy of our liability insurance and a site-specific risk assessment for 
your information. 
                                                                       
Assuring you of our best attention at all times. 
 
Yours sincerely, 
 

 
 
David Franklin. A.A.Cert, M.Arbor.A 
Arboricultural Manager 
 
Enc. 
 


